VA69D-13-B-1398

Bid Schedule

Consolidate ICU’s 8A/8B
VA Project Number: 607-394

Cost Range: $5,000,000 to $10,000,000

All Inclusive Base Bid: Furnish all labor, materials, equipment and supervision to complete
Project 607-394 “Consolidate ICU’s 8A/B at the William S. Middleton Memorial Veterans
Hospital, Madison, WI. Work includes, but is not limited to: demolition; hazardous material
removal and disposal; carpentry; metal siding, pre formed wall panels, brick veneer wall
installation; stairwell extension; structural steel, fire proofing, roofing, interior finishes, window
and door installations; pneumatic tube system extension, plumbing including medical gas
system, fire protection; new air handling units, HVAC ductwork and piping, controls; electrical
power and lighting, security systems and telecommunications. This work is phased construction.

Contract Completion time is 730 Calendar Days $

Deductive Bid Total #1: Furnish and install all work as described in the All Inclusive Base Bid
except:

DELETE all work associated with providing and installing footwall wall bracket system with
associated cabinetry and wall tiles as detailed on drawing AS-720, Detail #6 “Typ Patient Room
- Footwall”, and drawing AS-821, as shown in Details 3,4,5,6 for all B-Wing patient rooms
(B8002, B8004, B8008, B8010, B8014, B8016, B8020, B8022, B8026, B8028, B8032, B8034,
B8038, B8040, B8044, B8046). Deleted Footwall wall bracket system includes: all items
described in Specification 10 25 13 “Patient Bed Service Walls”.

DELETE all work associated with providing and installing headwall wall bracket system with
associated wall tiles as detailed on drawing AS-720, Detail #5 “Typ Patient Room - Headwall”;
and drawing AS-721, Detail #8 “B8046 Neg Isolation Patient Room — Headwall”; and drawing
AS-821, as shown in Details 7 and 8, for all B-Wing patient rooms (B8002, B8004, B8008,
B8010, B8014, B8016, B8020, B8022, B8026, B8028, B8032, B8034, B8038, B8040, B8044,
B8046). Deleted Headwall wall bracket system includes: all items described in Specification 10
25 13 “Patient Bed Service Walls”.

All deleted Footwall and Headwall wall systems in patient rooms shall turn into VA provided and
installed furnishings that shall be coordinated with general contractor. Utility connections shall
remain in contract by general contractor. General Contractor shall provide and install all med
gas outlets, electrical receptacles and voice/data jacks as shown on drawings.

DELETE all work associated with providing and installing plastic laminate casework and solid
surface countertops with and without integral sinks as indicated on drawings AS-710, AS-711,
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AS-712, AS-713, AS-720, AS-721, AS-722, AS-723, AS-724, AS-725, and AS-726 and
specified in specification Section 10 51 16. Deleted items to include: upper cabinets with
shelving, base cabinets, tall or full height cabinets, housekeeping cabinets, shelving units, mail
slots, p-lam lockers (only), benches, solid surface countertops with and without integral sinks.
Utility connections shall remain in contract by general contractor and as shown on plans.

All wood window casings shown around borrowed lights and framed partitions shall remain as
shown in details. All blocking for the deleted items behind the walls shall remain provided and
installed by the general contractor. The Patient Supply Cabinet (Veteran’s Server) as shown on
drawing AS-726 and detailed on AS-810, Details 5 and 6 shall remain provided and installed by
the General Contractor as indicated on drawings.

Contract Completion time is 730 Calendar Days $

Deductive Bid Total #2: Furnish and install all work as described in Deductive Bid Total #1
except:

DELETE finishing new Patient Waiting Area, Room B8060 and Nourishment B8062, north of the
existing central elevators. The area shall be demolished and disposed of as noted on the
drawings and specifications, but shall not be framed or utilities roughed-in. New and existing
utilities shown to pass through these areas to

connect to the other side of the space will remain in base contract; however, utilities shall not
branch off to feed into the rooms listed above. Complete demolition of the above spaces will
remain in the base contract. Contractor shall construct a one hour rated construction barrier
(with one door to Corridor) between columns D/13 and D/16 and leave standing after work in
this area is completed.

DELETE all work associated with finishing new Patient Rooms B8022; B8020 and Charting
B8024. The area shall be demolished as noted on the drawings and specifications, but shall not
be framed or utilities roughed-in. New and existing utilities shown to pass through these areas
to connect to the other side of

the space will remain in base contract; however, utilities shall not branch off to feed into the
rooms listed above. Complete demolition of the above spaces will remain in the base contract.
For these rooms, provide corridor partition walls (finished corridor side only), corridor door
B8020 and door hardware as indicated in construction documents. OMIT corridor door B8022
and associated hardware.

DELETE all work associated with providing and installing new window system on the north side
of A-wing between column(s) 7 and 10 and 3 and 5 as indicated on drawings AD-400 and AS-
400.

Contract Completion time is 730 Calendar Days $
ACCOMPANYING AMENDMENT VAG9D-13-B-1398 — A00004




VA69D-13-B-1398

Deductive Bid Total #3: Furnish all work as described in Deductive Bid Total #2 except:

OMIT demolishing main exterior building structure between column lines 1 and 3 and
construction of new exterior wall and roof structures as described on drawing AD-400 and
AS400. Interior walls and utilities shall be demolished and rebuilt as indicated on construction
documents.

DELETE all flooring pattern work indicated on AS-308A, AS-308B, and AS-308D.

CHANGE all rubber flooring referenced in the Room Finish Schedule in specification 09 06 00 to
sheet vinyl (SV-1) with resilient base cove (RB-2); EXCEPT in Decontamination (D8015) and
Soiled Utility (B8033) and keep flash cove (in these rooms only).

CHANGE all Porcelain Ceramic Tile (PCT) floors to sheet vinyl (SV-1) with integral base (M-
Toilet A8019, W-Toilet AB036, M-Public Toilet AB007, W-Public Toilet AB005, Housekeeping
A8041, Housekeeping AB015, Toilet/Shower D8021).

CHANGE all remaining sheet vinyl (SV) floors with an integral cove base, to a sheet vinyl (same
color/ pattern) floor with resilient cove base (RB-2).

All rooms in the Room Finish Schedule in specification 09 06 00 indicating to have carpet installed will
remain as shown.

Contract Completion time is 730 Calendar Days $

Deductive Bid Total #4: Furnish all work as described in Deductive Bid Total #3 except:

OMIT providing and the installation of new Air Handling Unit #149 and the associated
mechanical and electrical utility work to the unit as described in the new 9" floor A-wing
penthouse on the following construction documents: MH109A, MM401, MM403 and EP209A.
Also DELETE the new connecting ductwork from the 8" floor below. Disregard
decommissioning notes on drawing MD108A referring to disconnecting and capping off to AHU
#127 (located on the 8" floor in Mechanical Room B8071). INSTEAD, route supply main from
AHU-127 up to roof utilizing capped Stair 3 roof vent. Route supply main across roof and
connect to (4) four supply duct drops through roof serving 8" floor A-Wing spaces. Connect (2)
two 8" floor A-Wing return risers up through roof to existing rooftop exhaust fans (one riser per
fan). Replace all controls, sensors and damper actuators associated with AHU-127 to DDC
type controls.

Contract Completion time is 700 Calendar Days $
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Deductive Bid Total #5: Furnish all work as described in Deductive Bid Total #4 except:

OMIT demolishing and constructing a new penthouse and stairwell between column(s) 8 and 14
as shown in the construction documents for the new Penthouse shown to be located on the 9A
wing. The existing Stairwell #3 shall remain as-is. New and existing utilities shown to pass
through these areas to connect to the other side of the space will remain in base contract. Also,
DELETE work associated with structural, electrical, plumbing, and HVAC piping and ductwork to
construct the 9A penthouse and new stairway as indicated on drawing AS109A. Replace the
existing RO/DI Water unit with the new unit to within the same foot print of the existing unit
currently located in the 9" floor penthouse.

Contract Completion time is 670 Calendar Days $

NOTICE TO BIDDERS: A single award will be made on the Base Bid, subject to available funding. In the
event bids on the Base Bid exceed available funding, a single award will be made exclusively on the
amount of funding available in the following order: Deductive Bid Total #1, Deductive Bid Total #2,
Deductive Bid Total #3, Deductive Bid Total #4, Deductive Bid Total #5. Award will be made to the
lowest priced, responsive, and responsible bidder.

BIDDERS MUST BID ON ALL BID ITEMS. ONLY ONE AWARD WILL BE MADE AS A RESULT OF THIS
SOLICITATION.

BIDDERS SHOULD ENSURE THE ALL-INCLUSIVE TOTAL AFTER THE DEDUCTIONS ARE
SUBTRACTED ARE ENTERED AND NOT INSERT THE AMOUNT OF THE DEDUCTION.
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